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HEADSTONE RAISE & REALIGN
CLEANING & SURFACE RESTORATION
CONSTRUCTION CONTRACT
FAI-DE 10-20
ADDENDUM NO. 001
04/05/2012

This Addendum is hereby made a part of the Construction Documents and all bidders are
bound to this Addendum.

Please be advised of the following changes to the Construction Documents.

The bid date has been changed to 04/23/2012. The location and time have not changed.
Bidding contractors are to hold their bid price for 90 days.

Contractors are to submit for review on or before the revised bid date certified verification of their
qualifications to bid this project required in section 02940-1, 1.2 -A.

There is no limit as to the amount of markers that are removed at any given time as long as
temporary markers are installed as specified.

Resolution of photos is to be a minimum of 150 dpi.

DVMC will provide contractor a staging and cleaning area on site.

The cut offidate for RFI’s is 4/19/2012.

Contractor is responisble for removal of all unsued excavated materials off site at their expense.

DVMC’s suggested cleaning product previoulsy used on site is “Cathedral STN Mason Reg / Sta
Ext Clean 44LB/PI supplied by Allied Building Products (215) 425-6780.

Verticle markers in Columbariums are not included in this contract.

Questions and/or comments regarding this Addendum shall be made in writing to Delaware Architects,
LLC. This Addendum shall be acknowledged in the Contractor’s Bid Proposal.



